

FORECAST OF ENGINEERING AND ASSOCIATED CONSULTANCIES

工程及相關顧問合約預報

2024 Q3 TO 2025 Q2
2024年第3季至2025年第2季

Title & Description of Consultancy Agreement 顧問合約名稱及說明	Type of Consultancy Agreement 顧問合約類別	Preliminary Date of Inviting Expression of Interest/ Proposals* 遞交意向書/建議書*日期	Estimated Service Period 預計服務期	Name and Tel. No. of Contact Person 聯絡人姓名及電話	Preliminary Consultant Category (Preliminary Consultant Group) 初步顧問類別 (初步顧問組別)	Preliminary Complexity (Normal/Complex) 初步程度 (普通/複雜)
Drainage Services Department 渠務署						
Enhancement Works for Sewage Treatment Facilities at Harbour Side – Phase 2 – Investigation, Design and Construction (NEC4 PSC Opt A, BIM) 優化海港旁污水處理設施 – 第二期 – 勘查研究、設計及建造 (新工程合約 4 的專業服務合約 A 選項, 建築信息模擬)	IDC 勘查研究、設計及建造	2024 Q3* 2024 年第 3 季*	117 months 117 個月	Mr. KWAN Chi Ho 關智豪先生 2159 3409	DS (Group 3) 排水及污水 (第 3 組)	Complex 複雜
Term Consultancy for Flood Investigation and Drainage Studies – Feasibility Study (NEC3 PSC Opt G) 水浸調查及排水研究定期顧問合約 – 可行性研究 (新工程合約 3 的專業服務合約 G 選項)	FS 可行性研究	2024 Q3* 2024 年第 3 季*	36 months 36 個月	Ms. YIP Pui Kei 葉沛璣女士 2300 1436	DS (Group 3) 排水及污水 (第 3 組)	Complex 複雜
Engineer Inspection and Stability Assessment for Maintenance of DSD Slopes / Retaining Walls (2025 - 2030) – Investigation (NEC4 PSC Opt A) 渠務署斜坡/護土牆工程師維修檢查及穩定性評估 (2025 - 2030) – 勘查研究 (新工程合約 4 的專業服務合約 A 選項)	I 勘查研究	2025 Q2* 2025 年第 2 季*	60 months 60 個月	Ms CHAN Fung Chi 陳鳳志女士 3101 2353	GE (Group 2) 岩土和斜坡 (第 2 組)	Normal 普通